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PROJECT BACKGROUND

In 2004, Carnegie Library of Pittsburgh’s Downtown & Business branch moved into newly renovated 
office space at 612 Smithfield Street, occupying the first floor and lower level. With that space now out-
grown, the Library investigated various downtown sites for relocation, and ultimately concluded that its 
best solution was to remodel at 612 Smithfield Street.

Concurrent with the investigation of various sites during 2017, L+K facilitated the development of a 
program for the Downtown branch which acknowledges a changing downtown community and an 
evolving role for the Library. That program was updated in 2018 with input by CLP staff, facilities, and 
administration, and is attached within this document for reference. Changes in the nature of its Down-
town collections, expanded teen and children’s departments, new partnering opportunities, new image 
considerations and other goals were outlined. During programming sessions, it was clearly expressed 
that the library should have an important presence downtown. 

Throughout the site selection and Schematic Design process, all Library staff have been engaged par-
ticipants, thoughtful about the role  of the library and enthusiastic about the potential of the new space.

Carnegie Library of Pittsburgh Participants:

Mary Francis Cooper	 President and Director
Ron Graziano		 Director, Facilities
Linda Barsevich	 Director, Finances and Administration
Mary Monaghan	 Director for Public Services
Carlton Stout		  Interim Library Services Administrator, Neighborhood Libraries
Holly Anderton		 Branch Manager, CLP Downtown
Lisa Dennis		  Collections Coordinator
Erin Zambataro	 Youth and Family Services Coordinator
Sarah Beasley		 Library Services Administrator, Collection Development

and many thanks to the input of CLP Downtown’s Librarian and Staff team

CLP Downtown Design Team:

Loysen + Kreuthmeier Architects		  Architects
WNA Engineering, Inc.			   HVAC, Electrical, Plumbing, Fire Protection Consultant
Whitney Bailey Cox and Magnani, LLC	 Structural Consultant

Corner of Smithfield and 6th Avenue, on Marathon Day 2019

Corner of Smithfield and 6th Avenue, before Alcoa, and with Alcoa under construction
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SCHEMATIC DESIGN NARRATIVE

With the goal of creating a vibrant presence for the downtown branch, one key consideration was to 
re-think the front façade and entry – that is, from the outside in. 

•	 To create a more open, inviting façade, remove existing opaque spandrel glass and re-glaze the en-
tire existing storefront with new clear glass, preferably with low iron, or other non-reflective, glass. Remove 
interior bulkheads along the windows to increase the opening height. 
•	 To create a more dynamic and visible entry, a new two-story vestibule is created with new glazing 
and storefront. The new storefront is angled to break the plane of the existing façade and enable sliding 
automatic doors to be used for entrance doors. Within this new angled entry is to be a large, lighted library 
logo – anticipated to be neon or LED, as an update to the large logo signs used to date.
•	 Visible from the sidewalk and within the vestibule will be a new monumental stair (the original open-
ing to the basement space will be closed in) and a new, machineroom-less elevator to the 2nd floor. These 
new vertical elements are anticipated to invite children, teen and partnering center users to their 2nd floor 
spaces.
•	 Also visible from the sidewalk and vestibule will be the first bay of the library, dedicated to retail-like 
displays, all moveable, and pop-up activities or events.

On the interior, spaces are organized so that the primary adult collections as well window-shopping 
displays and grab-and-go collections are on the first floor. Staff work areas and book processing 
are also located on the first floor. For customer assistance, a hierarchy of options is provided:
•	 I Can Help – first stop, aiming new customers in the right direction
•	 Customer Services Desk – helping customers obtain a card, pay fees, or with other administra		
	 tive needs
•	 Reference Desk – to help customers search for specific books or information 
•	 Partnering  - places for help organizations to facilitate learning and research
•	 Self-Service – book drop, self-serve reserves, self-check, self-serve printer/fax/copier, opac, &		
	 queue
•	 Security Desks - two on the first floor and one on the second floor, with guards accustomed to 		
	 fielding ad-hoc questions

Children’s and Teen’s spaces are located on the 2nd floor, along with Meeting Rooms and the new 
Partnering Center. Specific considerations for these include:

•	 All meeting rooms and programming rooms will have glass walls and doors for visibility
•	 All meeting and programming rooms will have smart boards or tv screens
•	 All desks will have access to power.
•	 The Teen area includes a recording booth

Also located on the 2nd floor are the primary public toilets, which will have no doors, the Staff Lounge, and 
various back-of-house functions. A catering pantry serving the meeting rooms is located on the section 
floor.

The new design will create a more dynamic, three dimensional presence for the library entrance

Street view before Street view after
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existing floor plans, basement & first floors
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GENERAL NOTES

1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

12.

13.

14.

15.

Codes: All work shall be done in strict accordance with applicable codes including but not limited 

to ICC 2015 and City of Pittsburgh Amendments, and regulations and the highest written 

standards specified by applicable trade associations.

Permits and Inspections: Building Permits and inspections shall be paid for and procured by the by 

the Contractor.

Testing and Special Inspections: Concrete testing and other required testing or Special 

Inspections are the responsibility of and shall be paid for by the Contractor. 

Coordination: Contractors shall thoroughly familiarize themselves with existing conditions, finishes, 

and materials prior to submitting proposals.  Field confirmation shall include, but not be limited to, 

critical dimensions, trueness of existing framing (where applicable) and critical substrates prior to 

commencing work.  Notify architect of any discrepancies or imperfections noted above that would 

affect progress and/or installations of this contract.

Material & Equipment: The Contractor shall provide all materials, labor and equipment necessary 

for completion of the work.  Materials noted on one drawing are typical for all materials similarly 

depicted.  All materials shall be new unless specifically indicated otherwise. Materials damaged in 

transport or during construction shall be replaced at no cost to the Owner.

Salvage Materials: The Contractor shall remove the existing windows, doors and trim and set 

aside as directed by Owner for salvage by Owner.  Where doors/door frames or door casings are 

marked for salvage or re-use - patch & re-finish areas where ex'g hardware is to be removed or 

where new hardware is to be set in holes or notches smaller than the original. Alternate- replace 

door, frame or casing w/ new to match.

Cutting & Patching: All existing finishes disturbed during the course of this work shall be restored 

to original condition.  New finishes shall match existing, where adjacent, as closely as possible, 

unless noted otherwise.

Blocking: Provide wood blocking for all wall-mounted equipment, accessories, handrails, etc. as 

required for structural integrity.

Fire Rated Construction: Any penetrations through existing fire rated construction are to be sealed 

with appropriate fire-retardant sealants.

Do not scale the drawings.  All Dimensions shall be field verified by the Contractor.  Dimensions 

not indicated on plan shall be verified with Architect prior to any construction.

Owner will abate any material required per the hazardous materials report where present in 

accordance with the requirements of the authorities having jurisdiction. Clean all surfaces as 

required to prep for new finish.  ** Scrape paint and wallpaper from walls and columns to original 

plaster.  Notify Architect for inspection of original plaster prior to clear coating or painting for final 

finished surface.

Abatement of Lead Paint: Remove all peeling paint concerning removal & abatement of lead paint 

in compliance w/ all applicable codes and regulations of all authorities jurisdiction including those 

of the Allegheny County Health Department.

Existing window caulking at windows to be removed may contain asbestos. Owner will 

remove/abate ACM in compliance w/ all applicable codes and regulations of all authorities 

jurisdiction including those of Allegheny County Health Department.

Areas disturbed through demolition are to be patched to match surrounding finish or condition 

unless noted otherwise. New structural support to be provided to complete intended work 

indicated.

Refer to Sheet A7.2 for scope of custom casework under separate contract. Coordinate with 

casework by others.

KEYNOTES

1

Install new hardwood cased opening in shelving unit. Opening to be lit from the top.3

4 One-way reflective, fixed glass in partition wall to allow manager and staff to view public.

5

Install concealed wall brackets to support counters

6

7

9

New light weight concrete slab on metal deck, slope as required. Refer to structural drawings.

2 New raised concrete slab-on-deck. Raise 12"± in IT Room, and an addition 12"± in Janitor's 

closet. Refer to structural drawings.

Install new fixed aluminum framed IG (insulated glass) window and sill to match existing 

adjacent construction.

Install salvaged stainless steel semi-recessed fire extinguisher cabinet and extinguisher.

Interactive lighted wall by others8

Card access door10

Install new stainless steel semi-recessed AED cabinet, typ of (2) two, one per floor 

AED devices by Owner

24 Jan 2020 

ADDENDUM No.4: In Addendum Text
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GENERAL NOTES

1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

12.

13.

14.

15.

Codes: All work shall be done in strict accordance with applicable codes including but not limited 

to ICC 2015 and City of Pittsburgh Amendments, and regulations and the highest written 

standards specified by applicable trade associations.

Permits and Inspections: Building Permits and inspections shall be paid for and procured by the by 

the Contractor.

Testing and Special Inspections: Concrete testing and other required testing or Special 

Inspections are the responsibility of and shall be paid for by the Contractor. 

Coordination: Contractors shall thoroughly familiarize themselves with existing conditions, finishes, 

and materials prior to submitting proposals.  Field confirmation shall include, but not be limited to, 

critical dimensions, trueness of existing framing (where applicable) and critical substrates prior to 

commencing work.  Notify architect of any discrepancies or imperfections noted above that would 

affect progress and/or installations of this contract.

Material & Equipment: The Contractor shall provide all materials, labor and equipment necessary 

for completion of the work.  Materials noted on one drawing are typical for all materials similarly 

depicted.  All materials shall be new unless specifically indicated otherwise. Materials damaged in 

transport or during construction shall be replaced at no cost to the Owner.

Salvage Materials: The Contractor shall remove the existing windows, doors and trim and set 

aside as directed by Owner for salvage by Owner.  Where doors/door frames or door casings are 

marked for salvage or re-use - patch & re-finish areas where ex'g hardware is to be removed or 

where new hardware is to be set in holes or notches smaller than the original. Alternate- replace 

door, frame or casing w/ new to match.

Cutting & Patching: All existing finishes disturbed during the course of this work shall be restored 

to original condition.  New finishes shall match existing, where adjacent, as closely as possible, 

unless noted otherwise.

Blocking: Provide wood blocking for all wall-mounted equipment, accessories, handrails, etc. as 

required for structural integrity.

Fire Rated Construction: Any penetrations through existing fire rated construction are to be sealed 

with appropriate fire-retardant sealants.

Do not scale the drawings.  All Dimensions shall be field verified by the Contractor.  Dimensions 

not indicated on plan shall be verified with Architect prior to any construction.

Owner will abate any material required per the hazardous materials report where present in 

accordance with the requirements of the authorities having jurisdiction. Clean all surfaces as 

required to prep for new finish.  ** Scrape paint and wallpaper from walls and columns to original 

plaster.  Notify Architect for inspection of original plaster prior to clear coating or painting for final 

finished surface.

Abatement of Lead Paint: Remove all peeling paint concerning removal & abatement of lead paint 

in compliance w/ all applicable codes and regulations of all authorities jurisdiction including those 

of the Allegheny County Health Department.

Existing window caulking at windows to be removed may contain asbestos. Owner will 

remove/abate ACM in compliance w/ all applicable codes and regulations of all authorities 

jurisdiction including those of Allegheny County Health Department.

Areas disturbed through demolition are to be patched to match surrounding finish or condition 

unless noted otherwise. New structural support to be provided to complete intended work 

indicated.

Refer to Sheet A7.2 for scope of custom casework under separate contract. Coordinate with 

casework by others.

KEYNOTES

1

Install new hardwood cased opening in shelving unit. Opening to be lit from the top.3

4 One-way reflective, fixed glass in partition wall to allow manager and staff to view public.

5

Install concealed wall brackets to support counters

6

7

9

New light weight concrete slab on metal deck, slope as required. Refer to structural drawings.

2 New raised concrete slab-on-deck. Raise 12"± in IT Room, and an addition 12"± in Janitor's 

closet. Refer to structural drawings.

Install new fixed aluminum framed IG & T (insulated & tempered glass) window and sill to 

match existing adjacent construction. Exact measurements to be verified following demolition.

Install salvaged stainless steel semi-recessed fire extinguisher cabinet and extinguisher.

Interactive lighted wall by others8

Card access door10

Install new stainless steel semi-recessed AED cabinet, typ of (2) two, one per floor 

AED devices by Owner

24 Jan 2020 

ADDENDUM No.4: In Addendum Text

11 Existing windows to be re-glazed with IG & T (insulated & tempered glass). Verify existing 

window sizes before replacing. 
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Coming Soon.....!


